

TRAINING INSTITUTION 39

UID :	PRC-12.2.2	Title :	construction sediment tank
		Page Reference Number :	3.2.2
Procurement Category :	Works	Estimated Cost (LKR. Mn.) :	2,000,000.00
Approved Budgeted Cost (LKR. Mn.) :	4,500,000.00	Source of Finance :	Domestic Funds / GoSL
Procurement Method :	LNB - Limited National Bidding	Authority Level :	DPC
Priority Status :	Normal	Current Status of Procurement Preparedness Activities :	8
Scheduled Date of Commencement :	2025-02-05	Contract Period (Months) :	45
Quantity / Scope of Procurement :/ CBG		Vote Particulars :	311-51-2-2004
Tentative Date of Specific Procurement Notice :	2025-04-15	Date of Contract Award :	2025-05-21
Reference to Action Plan :			
Description :	Ridyagama Fish Processing Center Stage 1 - Concrete a one pond		